



Florida Army National Guard
Construction & Facility Management Office



ISSUED ADDENDUM

| | |
|---------------------------|---|
| Date | July 22, 2021 |
| ADDENDUM Number | #1 |
| Project Number and Name | 215022 Jax Snyder Armory MOV Parking Milling and Restriping |
| Invitation to Bid Date | June 24, 2021 |
| Number of Attachments | 0 |
| Bid Opening Date and Time | July 29, 2021 (2:00 PM) |

From: Department of Military Affairs, CFMO Contracting Office

This addendum and the listed attachments forms a part of the contract documents and modifies the original bidding documents. Acknowledgement of this addendum in Exhibit 4 - Bid Proposal form is required.

Concerns with this addendum should be addressed to:
ng.fl.flarnng.list.cfmo-contracting@mail.mil

Answers to Questions (Q) / Clarifications (C) / Modifications (M)

C1. Contractors cannot work on Saturday or Sunday.

C2. The Florida National Guard Full Time Staff work an alternate work schedule (AWS) where every other Monday is an off day. When a federal holiday or observed holiday falls on an AWS Monday, the preceding Friday will be the observation of the federal holiday. Contractors may be able to work on AWS Mondays upon written approval by the facility point of contact, MSG Wolski or designee.

C3. Due to the unit's Annual Training Schedule, work cannot begin at the facility until August 30, 2021.

Attachment List

None

END OF ADDENDUM #1